


~~CONFIDENTIAL~~

25X1



23 February 1968

25X1





P. O. Box 6788
Fort Davis Station
Washington, D. C. 20020

25X1

Attention: 


Dear Sir:

25X1

 is pleased to submit its attached proposal, P-203, for work to be performed on two  Chip Comparators. This proposal consists of a work statement describing the work we are proposing to perform for you, and a firm fixed price bid.

25X1

Delivery of the hardware and final equipment checkout can be completed within 60 days upon receipt of your order. This proposal remains firm for 60 days.

If you have any questions, please call me or 

25X1

Sincerely

25X1



JTK:dr
attach

NOTICE — THIS DOCUMENT / MATERIAL CONTAINS INFORMATION AFFECTING THE NATIONAL DEFENSE OF THE UNITED STATES WITHIN THE MEANING OF THE ESPIONAGE LAWS, TITLE 18, U.S.C., SECTIONS 793 AND 794. ITS TRANSMISSION OR THE REVELATION OF ITS CONTENTS IN ANY MANNER TO AN UNAUTHORIZED PERSON IS PROHIBITED BY LAW.

GROUP 1
EXCLUDED FROM AUTOMATIC
DOWNGRADING AND DECLASSIFICATION

Declass Review by NGA.

25X1



~~CONFIDENTIAL~~

25X1

Approved For Release 2005/02/17 : CIA-RDP78B04770A001500020001-4

Next 1 Page(s) In Document Exempt

Approved For Release 2005/02/17 : CIA-RDP78B04770A001500020001-4

P-203

23 February 1968

WORK STATEMENT

25X1

1. Purchase and install ☐ shaft encoders on 2 ☐ 621 Chip Comparators. 25X1

2. Purchase 2 Equipment Cabinets and install GFE ☐ Components in these cabinets. 25X1

25X1

3. Purchase 4 ☐ modules and fabricate necessary chassis or brackets to mount these in above cabinets.

4. Purchase and/or fabricate the necessary interconnecting cables between the shaft encoders, electronic modules, and ☐ counters, including the preset/reset and zero reset cables. 25X1

5. Checkout electronic equipment after installation to insure proper operation.